

REUNIDOS

De una parte, el Sr. Ramon Miquel Pascual, director del INSTITUT DE FÍSICA D'ALTES ENERGIES (en adelante, el IFAE), en uso de las facultades derivadas del artículo 14 de los Estatutos del Consorcio. En adelante, el IFAE

Y de otra, Sr. Jeffrey Charles Lyons, as Chief Executive Officer (CEO) de MEDIA LARIO S.R.L., en uso de los poderes de representación. En adelante, el contratista.

Ambas partes se reconocen la capacidad legal necesaria para este acto, y

MANIFIESTAN

I – Que en fecha 17/11/2020 se emitió el informe relativo a la necesidad de contratar el suministro de 53 espejos para su instalación en los telescopios MAGIC, que opera un sistema de dos telescopios Cherenkov instalado en el observatorio del Roque de Los Muchachos.

II – Que en fecha 17/11/2020 el Co-Investigador principal del proyecto MAGIC-CTA en el IFAE emitió un informe justificativa de la necesidad de hacer la compra a la empresa MEDIA LARIO S.R.L. por vía de exclusividad, por el hecho de que la propiedad de la patente EP2015073527W-2015-10-12 otorgaba a esta empresa la condición de proveedor exclusivo de estos espejos.

III – Que en fecha 27/07/2020 la empresa MEDIA LARIO S.R.L. emitió un certificado atesorando la propiedad de la patente que le otorgaba la condición de proveedora exclusiva de los espejos objeto de este contrato.

IV – Que en fecha 09/04/2021 el director del IFAE resolvió iniciar el expediente IFAE-2021/01 de suministro de 53 espejos ligeros para los telescopios MAGIC, 985 mm x 985 mm, i de superficie esférica con un radio de curvatura de 36 metros mediante un procedimiento de contrato negociado sin publicidad.

V – Que en fecha 09/04/2021 el director del IFAE aprobó la memoria justificativa del contrato relativo al expediente IFAE-2021/01.

VI – Que en fecha 12/04/2021 el director del IFAE certificó la existencia de crédito suficiente para hacer frente a los gastos derivados de esta contratación.

VII – Que en fecha 12/04/2021 el director del IFAE resolvió la aprobación del expediente de contratación IFAE-2021/01 mediante un procedimiento negociado sin publicidad.

VIII- Que en fecha 05/05/2021 el director del IFAE resolvió la petición a la empresa MEDIA LARIO S.R.L. para que aportase la documentación necesaria para proceder a la adjudicación del contrato en el plazo de 10 días hábiles.

IX – Que el contratista ha aportado la documentación requerida dentro del plazo legalmente establecido.

X - Que en fecha 27/04/2021 el director del IFAE resolvió la adjudicación del contrato IFAE-2021/01 a la empresa MEDIA LARIO S.R.L.

XI – Que tras la publicación de la resolución de adjudicación del contrato no se ha presentado ningún recurso especial en el plazo legalmente establecido para tal efecto.

XII – Que en fecha 14/07/2021 el director del IFAE resolvió acordar la modificación del acuerdo de adjudicación del presente contrato, atendiendo al incremento de los gastos de transporte derivados del fraccionamiento de las entregas. Dicha resolución incluye la justificación legal y el certificado de la existencia de crédito.

De acuerdo con las manifestaciones anteriores, las partes formalizan este contrato administrativo de acuerdo con las siguientes cláusulas.

CLÁUSULAS

Primera.

Constituye el objeto de este contrato suministro el suministro de 53 espejos ligeros, de 985 mm x 985 mm y un radio de curvatura de 36 metros, para su instalación en los telescopios MAGIC, que opera un sistema de dos telescopios Cherenkov instalado en el observatorio del Roque de Los Muchachos, de acuerdo con las especificaciones establecidas en el Pliego de Cláusulas Administrativas, en el Pliego de Prescripciones Técnicas y en la oferta que el contratista ha presentado en el procedimiento de adjudicación correspondiente.

Segunda.

1. El contratista declara conocer el Pliego de Cláusulas Administrativas y el de Prescripciones Técnicas que rigen este contrato y se obliga a su ejecución con estricta sujeción a sus cláusulas, así como a las condiciones de la oferta que ha presentado en la licitación y a las instrucciones que reciba del responsable del contrato y del órgano de contratación.

2. Así mismo, el contratista se somete a las disposiciones contenidas en la Ley 9/2017, de 8 de noviembre, de Contratos del Sector Público, y por el resto de disposiciones

vigentes en materia de contratación pública.

Tercera.

De acuerdo con la cláusula D del QR (Cuadro Resumen de Licitación) del Pliego de Cláusulas Administrativas (PCA), las entregas de material se efectuarán de forma continuada durante el plazo máximo de 12 meses a partir de la firma del contrato. Al finalizar el plazo máximo del contrato deberá haberse entregado la totalidad del material requerido. La entrega realizará obligatoriamente de acuerdo con el siguiente calendario de entregas parciales:

Entrega Número	Mes de entrega	Espejos a entregar
1	6	13
2	8	13
3	10	13
4	12	14

El lugar de entrega es el Centro Astrofísico de La Palma (IAC), Cuesta de San José s/n, 38712 Breña Baja

Cuarta.

El precio del contrato es el de la oferta presentada por la empresa adjudicataria: 260.900,00 € (IVA excluido), con una cuota de IVA de 54.789,00 €, y un importe total de 315.689,00 €.

Quinta.

1. El contratista tiene derecho al abono del precio del suministro de acuerdo con las condiciones que se establecen en el Pliego de Cláusulas Administrativas y en este contrato.

2. De acuerdo con la Cláusula O del QR del PCA, el importe de los suministros efectuados será satisfecho en pagos periódicos (las condiciones de pago serán a 30 días fecha factura) a partir de la recepción en conformidad por parte del IFAE de cada entrega parcial (apartado D del QR) de todos los bienes objeto del presente contrato de acuerdo con la siguiente distribución:

- Entrega N. 1: 104.360,00 € (IVA excluido). De dicho importe se retendrá el correspondiente a la garantía definitiva del contrato (13.045,00 €, IVA excluido), que será retenida hasta transcurrido el plazo mínimo de garantía establecido en

el apartado V del presente QR (2 años desde la firma del acta de recepción) y comprobado de que no han resultado responsabilidades afectas a dicha garantía, se abonará al contratista el precio restante.

- Entrega N. 2: 52.180,00 € (IVA excluido).
- Entrega N.3: 52.180,00 € (IVA excluido).
- Entrega N. 4: 52.180,00 € (IVA excluido).

Sexta.

De acuerdo con la Cláusula F del QR del PCA, Para responder del cumplimiento efectivo de las obligaciones derivadas de este contrato el IFAE practicará una retención del 5% del precio de adjudicación, en calidad de garantía definitiva, mediante retención del precio, deduciéndose su importe de la primera factura.

Una vez transcurrido el plazo mínimo de garantía establecido en la Cláusula V del QR del PCA (2 años) y comprobado que no han resultado responsabilidades afectadas a dicha garantía, se abonará al contratista la parte del precio restante.

Séptima.

Si por causas imputables al contratista, éste no cumple correctamente la prestación objeto del contrato, el IFAE le podrá aplicar las penalizaciones previstas en el Pliego de Cláusulas Administrativas, de conformidad con lo previsto en los artículos 192 y siguientes de la LCSP.

Así mismo, si el adjudicatario incurre en demora respecto de los plazos establecidos en este contrato, el IFAE podrá optar por la resolución del contrato con la pérdida de la fianza o por la imposición de las penalizaciones previstas en el Pliego de Cláusulas Administrativas, de conformidad con lo previsto en los artículos 192 y siguientes de la LCSP.

Octava.

Este contrato tiene naturaleza administrativa, el IFAE ostenta las prerrogativas de interpretar este contrato, resolver las dudas que ofrece su cumplimiento, modificarlo por razón de interés público, acordar su resolución y determinar sus efectos. Los acuerdos correspondientes, adoptados previa audiencia del contratista, agotan la vía administrativa y serán susceptibles de recurso contencioso-administrativo ante los juzgados contencioso-administrativos, sin perjuicio de su inmediata ejecución, cuando

así lo considere el IFAE.

Novena.

De acuerdo con el apartado M del Pliego de Cláusulas Administrativas, la persona responsable del contrato es Abelardo Moralejo, co-investigador principal del proyecto MAGIC-CTA en el IFAE.

Décima.

A modo de Anexo, este contrato incluye una versión en inglés del texto del contrato. En caso de discrepancias en la interpretación de las dos versiones lingüísticas del contrato, prevalecerá la interpretación de la versión en castellano.

Y, para dejar constancia de lo que se ha convenido, ambas partes firman este contrato, por duplicado, en la fecha indicada en el encabezado.

Por el IFAE

Por MEDIA LARIO S.R.L.

Ramon Miquel
Director

Jeffrey Charles Lyons
Chief Executive Officer (CEO)

ANEXO AL CONTRATO (ANNEX TO THE CONTRACT)

On the one hand, Mr. Ramon Miquel Pascual, director of the INSTITUT DE FÍSICA D'ALTES ENERGIES (hereinafter, the IFAE), in use of the powers derived from article 14 of the Consortium Statutes. Hereinafter, the IFAE

And on the other, Mr. Jeffrey Charles Lyons, as Chief Executive Officer (CEO) de MEDIA LARIO S.R.L., in use of the powers of representation. Hereinafter, the contractor.

Both parties recognize the necessary legal capacity for this act, and

STATE

I - That on 17/11/2020 the report was issued regarding the need to contract the supply of 53 mirrors for installation in the MAGIC telescopes, which operates a system of two Cherenkov telescopes installed in the Roque de Los Muchachos observatory .

II - That on 17/11/2020 the main Co-Investigator of the MAGIC-CTA project at IFAE issued a report justifying the need to make the purchase from the company MEDIA LARIO S.R.L. by way of exclusivity, due to the fact that the ownership of patent EP2015073527W · 2015-10-12 gave this company the status of exclusive supplier of these mirrors.

III - That on 07/27/2020 the company MEDIA LARIO S.R.L. issued a certificate treasuring the ownership of the patent that granted it the status of exclusive supplier of the mirrors that are the object of this contract.

IV - That on 04/09/2021 the IFAE director decided to initiate the IFAE-2021/01 file for the supply of 53 light mirrors for MAGIC telescopes, 985 mm x 985 mm, with a spherical surface with a radius of curvature of 36 meters through a negotiated contract procedure without advertising.

V - That on 04/09/2021 the IFAE director approved the justifying report of the contract related to the IFAE-2021/01 file.

VI - That on 04/12/2021 the IFAE director certified the existence of sufficient credit to meet the expenses derived from this contract.

VII - That on 04/12/2021 the IFAE director resolved the approval of the IFAE-2021/01 contracting file through a negotiated procedure without advertising.

VIII- That on 05/05/2021 the IFAE director resolved the petition to the company MEDIA LARIO S.R.L. to provide the necessary documentation to proceed with the award of the contract within 10 business days.

IX - That the contractor has provided the required documentation within the legally established term.

X - That on 04/27/2021 the IFAE director resolved to award the IFAE-2021/01 contract to the company MEDIA LARIO S.R.L.

XI - That after the publication of the contract award resolution, no special appeal has been filed within the legally established period for this purpose.

XII - That on 07/14/2021 the IFAE director resolved to agree to modify the award agreement of this contract, taking into account the increase in transportation costs derived from the splitting of deliveries. This resolution includes the legal justification and the certificate of the existence of credit.

In accordance with the previous statements, the parties formalize this administrative contract in accordance with the following clauses.

CLAUSES

First.

The object of this contract is to supply the supply of 53 light mirrors, measuring 985 mm x 985 mm and with a radius of curvature of 36 meters, for their installation in the MAGIC telescopes, which operate a system of two Cherenkov telescopes installed in the observatory of the Roque de Los Muchachos, in accordance with the specifications established in the Administrative Clauses, in the Technical Specifications and in the offer that the contractor has submitted in the corresponding award procedure.

Second.

1. The contractor declares to be aware of the Administrative Clauses and Technical Prescriptions that govern this contract and undertakes to carry them out in strict accordance with its clauses, as well as the conditions of the offer that it has presented in the tender and the instructions received from the person responsible for the contract and the contracting body.

2. Likewise, the contractor is subject to the provisions contained in Law 9/2017, of November 8, on Public Sector Contracts, and by the rest of the current provisions on public procurement.

Third.

In accordance with clause D of the QR (Tender Summary Table) of the Administrative Clauses (PCA), the deliveries of material will be made continuously for a maximum period of 12 months from the signing of the contract. At the end of the maximum term of the contract, you must have delivered all the required material. The following delivery will be compulsorily completed in accordance with the partial delivery schedule:

Delivery #	Month of delivery	Mirrors to be delivered
1	6	13
2	8	13
3	10	13
4	12	14

The place of delivery is the Astrophysical Center of La Palma (IAC), Cuesta de San José s/n, 38712 Breña Baja

Fourth.

1. The contract price is that of the offer submitted by the winning company: € 260,900.00 (VAT excluded), with a VAT fee of € 54,789.00, and a total amount of € 315,689.00.

2. In accordance with what is specified in the specifications, there will be no price revision.

Fifth.

1. The contractor is entitled to payment of the supply price in accordance with the conditions established in the Administrative Clauses and in this contract.

2. In accordance with Clause O of the QR of the PCA, the amount of the supplies made will be paid in periodic payments (the payment conditions will be 30 days from the invoice date) from the receipt in accordance by the IFAE of each delivery partial (section

D of the QR) of all the goods that are the object of this contract in accordance with the following distribution:

- Delivery N. 1: € 104,360.00 (VAT excluded). Of this amount, the amount corresponding to the definitive guarantee of the contract will be retained (€ 13,045.00, VAT excluded), which will be retained until the minimum guarantee period established in section V of this QR (2 years from the signing of the deed of reception) and verified that no liabilities related to said guarantee have resulted, the remaining price will be paid to the contractor.
- Delivery No. 2: € 52,180.00 (VAT excluded).
- Delivery No. 3: € 52,180.00 (VAT excluded).
- Delivery N. 4: € 52,180.00 (VAT excluded).

Sixth.

In accordance with Clause F of the QR of the PCA, to respond to the effective fulfillment of the obligations derived from this contract, the IFAE will practice a withholding of 5% of the award price, as a definitive guarantee, by withholding the price, deducting its amount of the first invoice.

Once the minimum guarantee period established in Clause V of the PCA QR (2 years) has elapsed and it has been verified that no liabilities have been affected by said guarantee, the part of the remaining price will be paid to the contractor.

Seventh.

If, due to causes attributable to the contractor, the latter does not correctly comply with the provision that is the object of the contract, the IFAE may apply the penalties provided for in the Administrative Clauses, in accordance with the provisions of articles 192 and following of the LCSP.

Likewise, if the successful bidder incurs in delay with respect to the terms established in this contract, the IFAE may opt for the termination of the contract with the loss of the bond or for the imposition of the penalties provided for in the Administrative Clauses, in accordance with the provisions of articles 192 and following of the LCSP.

Eighth.



This contract has an administrative nature, the IFAE has the prerogatives to interpret this contract, resolve the doubts that its fulfillment offers, modify it for reasons of public interest, agree to its resolution and determine its effects. The corresponding agreements, adopted after hearing the contractor, exhaust the administrative route and will be subject to contentious-administrative appeal before the contentious-administrative courts, without prejudice to their immediate execution, when the IFAE considers it so.

Ninth.

In accordance with section M of the Administrative Clauses, the person responsible for the contract is Abelardo Moralejo, co-principal investigator of the MAGIC-CTA project at IFAE.

Tenth.

As an Annex, this contract includes an English version of the contract text. In the event of discrepancies in the interpretation of the two language versions of the contract, the interpretation of the Spanish version will prevail.

And, to record what has been agreed, both parties sign this contract, in duplicate, on the date indicated in the header.

By IFAE:

Ramon Miquel
Director

Por MEDIA LARIO S.R.L.

Jeffrey Charles Lyons
Chief Executive Officer (CEO)