Projecte ¢’arranjament de carrer Rectoria a Gava. OMO 20/2017

Import projecte: 349.769,47

60.703,79

289.065,68|

Oferta econdmica {fins a 51 punts)

Oferta Coef. Adjud. | Import baixa B Puntuacié
s/ IVA cf IVA
|OBRES | SERVEIS ROIG, S.A. 2568.196,76| 312.418,08| 0,893211 37.351,38] 10,6788% 49 1208
RIGEL OVER, S.L. 280.217,75| 339.063,48| 0,969391 10.705,99]  3,0609% 44 1356
ARTIFEX INFRAESTRUCTURES, S.L. 264.280,00| 319.778,80| 0,914256 29.980,67 8,5744% 47,2521
CIVIL STONE, S.L. 249.805,74| 302.373,85| 0,864495 47.395,62| 13,5505% 51,0000
Mitia 263.147,56 P=981 Bouco  8,9662% B .
10% 26.906,57 Limit inferior[_18,9662%)]
Limit inferior 234.240,99 B 13,55 %
. Pla d’obres (maxim 5 punts)
Reducci6 | Reduccié 2
1 setmar_lq setmanes Total
: 2,5punts i Fing a § punts
JOBRES | SERVEIS ROIG, S.A. 5 5
RIGEL OVER, S.L. 5 5
ARTIFEX INFRAESTRUCTURES, S.L. 5 5
CIVIL STONE, S.L. 5 5
MILLORES (maxim 69 punts)
pilones .
' Encamisat projecte per )
e col-lector model gavd | Enjardinament [ Senyalitzacio
. {56punts) (6punts) {5 punts) viarla {3punts) TOTAL
OBRES | SERVEIS ROIG, S.A. ] 55 6 5 3 69
RIGEL OVER, S.L.. 55 ] 5 3 69
ARTIFEX INFRAESTRUCTURES, S.L. 55 8 5 3 69
CIVIL. STONE, S.L. . | 85 6 5 3 69
i TOTAL
. Of. Econ. | Pla Treball | Millores Total
OBRES | SERVEIS ROIG, S.A. 49,1208 5 69,0 123,1208
RIGEL OVER, S.L. 44,1356 5 69,0 118,1356
ARTIFEX INFRAESTRUCTURES, S.L. 47,2521 5 69,0 12125621
- {CIVIL STONE, S.L. 51,0000 5 69,0 125,0000
TOTAL
Total
CIVIL STONE, S.L. 1250000 |
OBRES | SERVEIS ROIG, S.A. 123,1208
ARTIFEX INFRAESTRUCTURES, S.L. 121,2521
|RIGEL OVER, S.L. 118,1356




